DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 25/ 2001
* % * B| D CHECK REPORT * * = TIVE: 15: 47
PS&E JOB NO: 00X305 REVI SION NO : 1 BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 006030 REGION NO : 4 AWARDED ON : Mar 9 2001
VERSI ON NO : 1 WORK ORDER# : XL0945
HY CSROL4 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 14 JC COMPTON CONTRACTOR | NC SUPERI OR PAVI NG CO. COLUMBI A ASPHALT & GRAVEL, |1
NELSON CREEK TO LYLE 1305 NE LAFAYETTE AVE 2000 E BEECH ST 3307 RI VER RD
00X305 97128- 4023 98901- 2147
PROJECT NH- 0014( 036) MCM NNI VI LLE ~ OR 971280766 YAKIMA WA 989091268 YAKIMA WA 989021169
COUNTY(S) : KLI CKI TAT, SKAVANI A CONTRACTOR NUMBER : 100118 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -40.00% -76.63% -52.15%
400, 000. 00 240, 000. 00 - 160, 000 93, 500. 00 -306, 500 191, 400. 00 - 208, 600
2 REMOVI NG PORTI ON OF EXI STI NG BRI DGE 14/ 131
L.S. 200. 00% -25.00% -50.00%
1, 000. 00 3, 000. 00 2, 000 750. 00 -250 500. 00 -500
3 REMOVI NG ASPHALT CONC. CURB
100. 0000 L.F. 2.0000 10. 0000 400. 00% 8. 0000 300. 00 % 7.5000 275.00%
200. 00 1, 000. 00 800 800. 00 600 750. 00 550
4 REMOVI NG GUARDRAI L
1981. 0000 L.F. 3. 0000 2. 0500 -31.67% 2. 2500 -25.00% 2.1500 -28.33%
5, 943. 00 4,061. 05 -1, 882 4,457.25 -1, 486 4,259.15 -1,684
5 REMOVI NG GUARDRAI L ANCHOR
59. 0000 EACH 150. 0000 125. 0000 -16.67% 135. 0000 -10.00% 131. 2500 -12.50%
8, 850. 00 7,375.00 -1, 475 7, 965. 00 -885 7,743.75 -1,106
6 REMOVI NG GUI DE POST
120. 0000 EACH 3. 5000 5. 0000 42.86% 5.2000 48.57% 5. 2500 50. 00 %
420. 00 600. 00 180 624. 00 204 630. 00 210
7 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. 50. 00% 500. 00 % 500. 00 %
1, 000. 00 1, 500. 00 500 6, 000. 00 5, 000 6, 000. 00 5, 000
GRADI NG
8 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
3270. 0000 S.Y. 20. 0000 5. 5000 -72.50% 8. 0000 -60.00% 7.5000 -62.50%
65, 400. 00 17, 985. 00 - 47,415 26, 160. 00 -39, 240 24,525. 00 - 40, 875
9  COMMON BORROW | NCL. HAUL
245. 0000 TON 15. 0000 10. 0000 -33.33% 12. 5000 -16.67% 12. 0000 -20.00%
3, 675. 00 2, 450. 00 -1,225 3, 062. 50 -613 2, 940. 00 -735
DRAI NAGE
10 FLARED END SECTION 12 IN. DI AM
18. 0000 EACH 150. 0000 300. 0000 100. 00% 165. 0000 10. 00 % 130. 0000 -13.33%
2, 700. 00 5, 400. 00 2,700 2,970. 00 270 2, 340. 00 -360
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DATE: 01/ 25/ 2001

Bl D CHECK REPORT TIVE: 15: 47
PS&E JOB NO: 00X305 REVI SION NO : 1 BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 006030 REGION NO : 4 AWARDED ON : Mar 9 2001
VERSI ON NO : 1 WORK ORDER# : XL0945
HY CSROL4 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 14 JC COMPTON CONTRACTOR | NC SUPERI OR PAVI NG CO. COLUMBI A ASPHALT & GRAVEL, |1
NELSON CREEK TO LYLE 1305 NE LAFAYETTE AVE 2000 E BEECH ST 3307 RI VER RD
00X305 97128- 4023 98901- 2147
PROJECT NH- 0014( 036) MCM NNI VI LLE ~ OR 971280766 YAKIMA WA 989091268 YAKIMA WA 989021169
COUNTY(S) : KLI CKI TAT, SKAVANI A CONTRACTOR NUMBER : 100118 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11 SCHEDULE A CULV. PIPE 12 IN. DI AM
225. 0000 L.F. 25. 0000 40. 0000 60. 00 % 30. 0000 20.00 % 10. 7000 -57.20%
5, 625. 00 9, 000. 00 3, 375 6, 750. 00 1,125 2, 407. 50 -3,218
12 SCHEDULE A CULV. PIPE 18 IN. DI AM
96. 0000 L.F. 25. 0000 40. 0000 60. 00 % 36. 0000 44.00 % 13. 5000 -46.00%
2, 400. 00 3, 840. 00 1, 440 3, 456. 00 1, 056 1, 296. 00 -1,104
SURFACI NG
13 CRUSHED SURFACI NG BASE COURSE
1350. 0000 TON 20. 0000 9. 0000 -55.00% 15. 0000 -25.00% 22.0000 10. 00 %
27, 000. 00 12, 150. 00 - 14, 850 20, 250. 00 -6, 750 29, 700. 00 2,700
LI QUI D ASPHALT
14 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00% 0.00% 0.00%
61, 040. 00 61, 040. 00 61, 040. 00 61, 040. 00
ASPHALT CONCRETE PAVEMENT
15 PLANI NG BI TUM NOUS PAVEMENT
10500. 0000 S.Y. 5. 0000 3. 0000 -40.00% 3. 0000 -40.00% 3.1500 -37.00%
52, 500. 00 31, 500. 00 -21, 000 31, 500. 00 -21, 000 33, 075. 00 -19, 425
16 ASPHALT CONC. FOR PRELEVELING CL. G PG 64- 2
10000. 0000 TON 40. 0000 24. 0000 -40.00% 33. 0000 -17.50% 39. 5000 -1.25%
400, 000. 00 240, 000. 00 - 160, 000 330, 000. 00 -70, 000 395, 000. 00 -5,000
17 ASPHALT CONC. FOR PAVEMENT REPAI
1120. 0000 TON 55. 0000 23. 0000 -58.18% 45. 0000 -18.18% 80. 0000 45. 45 %
61, 600. 00 25, 760. 00 - 35, 840 50, 400. 00 -11, 200 89, 600. 00 28, 000
18 ASPHALT CONC. PAVEMENT CL. A PG 64- 2
49810. 0000 TON 35. 0000 23. 0000 -34.29% 30. 2000 -13.71% 37.5000 7.14%
1, 743, 350. 00 1, 145, 630. 00 -597, 720 1, 504, 262. 00 -239, 088 1, 867, 875. 00 124, 525
19 ASPHALT CONC. PAVEMENT CL. G PG 64- 2t
110. 0000 TON 40. 0000 24. 0000 -40.00% 31. 0000 -22.50% 75. 0000 87.50%
4, 400. 00 2, 640. 00 -1, 760 3,410. 00 -990 8, 250. 00 3, 850
20 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
62, 317.00 62, 317.00 62, 317.00 62, 317.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 25/ 2001
* % * B| D CHECK REPORT * * = TIVE: 15: 47
PS&E JOB NO: 00X305 REVI SION NO : 1 BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 006030 REGION NO : 4 AWARDED ON : Mar 9 2001
VERSI ON NO : 1 WORK ORDER# : XL0945
HY CSROL4 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 14 JC COMPTON CONTRACTOR | NC SUPERI OR PAVI NG CO. COLUMBI A ASPHALT & GRAVEL, |1
NELSON CREEK TO LYLE 1305 NE LAFAYETTE AVE 2000 E BEECH ST 3307 RI VER RD
00X305 97128- 4023 98901- 2147
PROJECT NH- 0014( 036) MCM NNI VI LLE ~ OR 971280766 YAKIMA WA 989091268 YAKIMA WA 989021169
COUNTY(S) : KLI CKI TAT, SKAVANI A CONTRACTOR NUMBER : 100118 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
21 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
51, 668. 00 51, 668. 00 51, 668. 00 51, 668. 00
22  SMOOTHNESS COMPLI ANCE ADJUSTMENT
EST. 0. 00% 0.00% 0.00%
36, 995. 00 36, 995. 00 36, 995. 00 36, 995. 00
SEAL COAT
23 PREPARATI ON OF SURFACE
2340. 0000 S.Y. 0. 6000 2.0000 233.33% 0. 5500 -8.33% 2.1000 250. 00 %
1, 404. 00 4, 680. 00 3, 276 1, 287. 00 -117 4,914. 00 3,510
24  COAL TAR PI TCH EMULSI ON
585. 0000 GAL. 1. 0000 15.0000 1, 400.00% 4. 0000 300. 00 % 4.2000 320.00%
585. 00 8, 775. 00 8, 190 2, 340. 00 1, 755 2,457.00 1,872
25 COAL TAR PI TCH EMULSI ON SEAL COAT
2340. 0000 S.Y. 1. 0000 5. 0000 400. 00% 0. 8000 -20.00% 2.1000 110. 00 %
2, 340. 00 11, 700. 00 9, 360 1, 872.00 -468 4,914. 00 2,574
26  AGGREGATE FOR SEAL COAT
12. 0000 TON 200. 0000 100. 0000 -50.00% 10. 5000 -94.75% 157. 5000 -21.25%
2, 400. 00 1, 200. 00 -1, 200 126. 00 -2,274 1, 890. 00 -510
EROSI ON CONTROL AND PLANTI NG
27 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
TRAFFI C
28 EXTRUDED CURB
175. 0000 L.F. 7.5000 8. 0000 6.67% 8. 5000 13.33% 8. 4000 12.00%
1,312. 50 1, 400. 00 88 1, 487. 50 175 1, 470. 00 158
29 BEAM GUARDRAI L TYPE 1
1631. 0000 L.F. 12. 5000 12. 0500 -3.60% 12. 5000 0.00% 12. 6500 1.20%
20, 387.50 19, 653. 55 -734 20, 387.50 0 20, 632. 15 245
30 BEAM GUARDRAI L TYPE THRI E BEAM
800. 0000 L.F. 25. 0000 30. 8000 23.20% 32.0000 28.00 % 32. 3000 29.20%
20, 000. 00 24, 640. 00 4,640 25, 600. 00 5, 600 25, 840. 00 5, 840
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 01/ 25/ 2001

Bl D CHECK REPORT TIVE: 15: 47
PS&E JOB NO: 00X305 REVI SION NO : 1 BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 006030 REGION NO : 4 AWARDED ON : Mar 9 2001
VERSI ON NO : 1 WORK ORDER# : XL0945
HY CSROL4 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 14 JC COMPTON CONTRACTOR | NC SUPERI OR PAVI NG CO. COLUMBI A ASPHALT & GRAVEL, |1
NELSON CREEK TO LYLE 1305 NE LAFAYETTE AVE 2000 E BEECH ST 3307 RI VER RD
00X305 97128- 4023 98901- 2147
PROJECT NH- 0014( 036) MCM NNI VI LLE ~ OR 971280766 YAKIMA WA 989091268 YAKIMA WA 989021169
COUNTY(S) : KLI CKI TAT, SKAVANI A CONTRACTOR NUMBER : 100118 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
31 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
14. 0000 EACH 1, 300. 0000 1, 200. 0000 -7.69% 1, 250. 0000 -3.85% 1, 260. 0000 -3.08%
18, 200. 00 16, 800. 00 -1, 400 17, 500. 00 -700 17, 640. 00 -560
32 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 11
11. 0000 EACH 1, 300. 0000 1, 200. 0000 -7.69% 1, 250. 0000 -3.85% 1, 260. 0000 -3.08%
14, 300. 00 13, 200. 00 -1, 100 13, 750. 00 -550 13, 860. 00 - 440
33 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 12
2.0000 EACH 1, 300. 0000 1, 200. 0000 -7.69% 1, 250. 0000 -3.85% 1, 260. 0000 -3.08%
2, 600. 00 2, 400. 00 -200 2, 500. 00 -100 2,520. 00 -80
34 BEAM GUARDRAI L FLARED TERM NAL
35. 0000 EACH 1, 700. 0000 1, 775. 0000 4.41% 1, 800. 0000 5.88% 1, 864. 0000 9.65%
59, 500. 00 62, 125. 00 2,625 63, 000. 00 3, 500 65, 240. 00 5,740
35 BEAM GUARDRAI L BURI ED TERM NAL
14. 0000 EACH 475. 0000 600. 0000 26.32% 625. 0000 31.58% 630. 0000 32.63%
6, 650. 00 8, 400. 00 1, 750 8, 750. 00 2,100 8, 820. 00 2,170
36 TERM NAL END SECTI ON TYPE G
11. 0000 EACH 250. 0000 100. 0000 -60.00% 105. 0000 -58.00% 105. 0000 -58.00%
2, 750. 00 1, 100. 00 -1, 650 1, 155. 00 -1,595 1, 155. 00 -1,595
37 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
499. 0000 L.F. 20. 0000 8. 7000 -56.50% 9. 0000 -55.00% 9. 1500 -54.25%
9, 980. 00 4,341. 30 -5, 639 4,491. 00 -5, 489 4,565. 85 -5,414
38 RAI SI NG EXI STI NG BEAM GUARDRAI L
6758. 0000 L.F. 5. 0000 2. 4000 -52.00% 2.5000 -50.00% 2.5000 -50.00%
33, 790. 00 16, 219. 20 -17,571 16, 895. 00 -16, 895 16, 895. 00 - 16, 895
39 FORCE ACCOUNT REPLACE OR ADJUST GUARDRAI L COVPONENT
EST. 0. 00% 0.00% 0.00%
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
40 FLEXI BLE GUI DE POST
736. 0000 EACH 20. 0000 20. 1000 0.50% 20. 5000 2.50% 21.1000 5.50 %
14, 720. 00 14, 793. 60 74 15, 088. 00 368 15, 529. 60 810
41 PAINT LINE
405740. 0000 L.F. 0.1200 0. 0700 -41.67% 0. 0700 -41.67% 0. 0750 -37.50%
48, 688. 80 28, 401. 80 - 20, 287 28, 401. 80 - 20, 287 30, 430. 50 -18, 258
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DATE: 01/ 25/ 2001

Bl D CHECK REPORT TIVE: 15: 47
PS&E JOB NO: 00X305 REVI SION NO : 1 BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 006030 REGION NO : 4 AWARDED ON : Mar 9 2001
VERSI ON NO : 1 WORK ORDER# : XL0945
HY CSROL4 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 14 JC COMPTON CONTRACTOR | NC SUPERI OR PAVI NG CO. COLUMBI A ASPHALT & GRAVEL, |1
NELSON CREEK TO LYLE 1305 NE LAFAYETTE AVE 2000 E BEECH ST 3307 RI VER RD
00X305 97128- 4023 98901- 2147
PROJECT NH- 0014( 036) MCM NNI VI LLE ~ OR 971280766 YAKIMA WA 989091268 YAKIMA WA 989021169
COUNTY(S) : KLI CKI TAT, SKAVANI A CONTRACTOR NUMBER : 100118 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
42 PLASTI C DRAI NAGE MARKI NG
289. 0000 EACH 10. 0000 12. 0000 20. 00% 13. 0000 30. 00 % 12. 6000 26.00 %
2, 890. 00 3, 468. 00 578 3, 757. 00 867 3, 641. 40 751
43 PAINTED W DE LI NE
540. 0000 L.F. 0. 3500 0. 3500 0.00% 0. 4000 14.29% 0. 3700 5.71%
189. 00 189. 00 0 216. 00 27 199. 80 11
44 PLASTI C CROSSWALK LI NE
1225. 0000 S. F. 2.0000 2.0000 0.00% 2.2000 10. 00 % 2.1000 5.00 %
2, 450. 00 2, 450. 00 0 2, 695. 00 245 2,572.50 123
45 PLASTI C STOP LI NE
553. 0000 L.F. 5. 0000 4. 0000 -20.00% 4. 2500 -15.00% 4.2000 -16.00%
2, 765. 00 2,212.00 -553 2, 350. 25 -415 2,322.60 -442
46 PLASTI C TRAFFI C ARROW
6. 0000 EACH 25. 0000 55. 0000 120.00% 60. 0000 140.00% 57. 5000 130. 00 %
150. 00 330. 00 180 360. 00 210 345. 00 195
47 PAI NTED ACCESS PARKI NG SPACE SYMBOL
1. 0000 EACH 40. 0000 125. 0000 212.50% 130. 0000 225.00% 135. 0000 237.50%
40. 00 125. 00 85 130. 00 90 135. 00 95
48 RECESSED PAVEMENT MARKER
33. 5000 HUND 750. 0000 650. 0000 -13.33% 680. 0000 -9.33% 682. 5000 -9.00%
25, 125. 00 21, 775. 00 -3,350 22,780.00 -2,345 22,863.75 -2,261
49 TEMPORARY PAVEMENT MARKI NG
134300. 0000 L.F. 0. 1000 0. 1400 40.00% 0. 0800 -20.00% 0. 0400 -60.00%
13, 430. 00 18, 802. 00 5,372 10, 744. 00 -2,686 5,372. 00 -8,058
50 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -36.84% 5.26% -33.68%
4, 750. 00 3, 000. 00 -1, 750 5, 000. 00 250 3, 150. 00 -1, 600
51 CONTRACTOR Pl LOTED TRAFFI C CONTROL
510. 0000 HR 42.0000 42.0000 0.00% 42.0000 0.00% 46. 2000 10. 00 %
21, 420. 00 21, 420. 00 0 21, 420. 00 0 23,562. 00 2,142
52 TRAFFI C CONTROL LABOR
3200. 0000 HR 35. 0000 36. 0000 2.86% 36. 0000 2.86% 39. 4000 12.57%
112, 000. 00 115, 200. 00 3, 200 115, 200. 00 3, 200 126, 080. 00 14, 080



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 25/ 2001
* % * B| D CHECK REPORT * * = TIVE: 15: 47
PS&E JOB NO: 00X305 REVI SION NO : 1 BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 006030 REGION NO : 4 AWARDED ON : Mar 9 2001
VERSI ON NO : 1 WORK ORDER# : XL0945
HY CSROL4 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 14 JC COMPTON CONTRACTOR | NC SUPERI OR PAVI NG CO. COLUMBI A ASPHALT & GRAVEL, |1
NELSON CREEK TO LYLE 1305 NE LAFAYETTE AVE 2000 E BEECH ST 3307 RI VER RD
00X305 97128- 4023 98901- 2147
PROJECT NH- 0014( 036) MCM NNI VI LLE ~ OR 971280766 YAKIMA WA 989091268 YAKIMA WA 989021169
COUNTY(S) : KLI CKI TAT, SKAVANI A CONTRACTOR NUMBER : 100118 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
53 TRAFFI C CONTROL VEHI CLE
50. 0000 DAY 50. 0000 20. 0000 -60.00% 25. 0000 -50.00% 31. 5000 -37.00%
2, 500. 00 1, 000. 00 -1, 500 1, 250. 00 -1, 250 1, 575. 00 -925
54 TRAFFI C CONTROL SUPERVI SOR
660. 0000 HR 40. 0000 36. 0000 -10.00% 36. 0000 -10.00% 39. 4000 -1.50%
26, 400. 00 23, 760. 00 -2,640 23, 760. 00 -2, 640 26, 004. 00 -396
55 CONSTRUCTI ON SI GNS CLASS A
773.0000 S. F. 12. 5000 8. 0000 -36.00% 8. 0000 -36.00% 8. 4000 -32.80%
9, 662. 50 6, 184. 00 -3,479 6, 184. 00 -3,479 6, 493. 20 -3,169
OTHER | TEMS
56 STRUCTURE EXCAVATI ON CLASS B
55. 0000 C.Y. 45. 0000 25. 0000 -44. 44 % 30. 0000 -33.33% 25. 0000 -44. 44 %
2,475. 00 1, 375. 00 -1, 100 1, 650. 00 -825 1, 375. 00 -1, 100
57 GRAVEL BACKFILL FOR PI PE BEDDI NG
130. 0000 C.Y. 60. 0000 10. 0000 -83.33% 19. 0000 -68.33% 25. 0000 -58.33%
7, 800. 00 1, 300. 00 -6, 500 2,470. 00 -5, 330 3, 250. 00 - 4,550
58 ADJUST MONUMENT CASE AND COVEF
37.0000 EACH 175. 0000 150. 0000 -14.29% 195. 0000 11.43% 225. 0000 28.57%
6, 475. 00 5, 550. 00 -925 7,215. 00 740 8, 325. 00 1, 850
59 BRI DGE END S| DEWALK RAMP
4. 0000 EACH 250. 0000 50. 0000 -80.00% 140. 0000 -44.00% 250. 0000 0.00%
1, 000. 00 200. 00 -800 560. 00 - 440 1, 000. 00 0
60 ADJUST | NLET
27.0000 EACH 300. 0000 200. 0000 -33.33% 195. 0000 -35.00% 500. 0000 66. 67 %
8, 100. 00 5, 400. 00 -2,700 5, 265. 00 -2,835 13, 500. 00 5, 400
61 ADJUST MANHOLE
4. 0000 EACH 450. 0000 500. 0000 11.11% 195. 0000 -56.67% 350. 0000 -22.22%
1, 800. 00 2, 000. 00 200 780. 00 -1, 020 1, 400. 00 - 400
62 ADJUST CATCH BASI M
7.0000 EACH 250. 0000 250. 0000 0.00% 195. 0000 -22.00% 350. 0000 40.00 %
1, 750. 00 1, 750. 00 0 1, 365. 00 -385 2, 450. 00 700
63 ADJUST VALVE BOx
1. 0000 EACH 175. 0000 150. 0000 -14.29% 195. 0000 11.43% 100. 0000 -42.86%
175. 00 150. 00 -25 195. 00 20 100. 00 -75
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DATE: 01/ 25/ 2001

Bl D CHECK REPORT TIVE: 15: 47
PS&E JOB NO: 00X305 REVI SION NO : 1 BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 006030 REGION NO : 4 AWARDED ON : Mar 9 2001
VERSI ON NO : 1 WORK ORDER# : XL0945
HY CSROL4 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 14 JC COMPTON CONTRACTOR | NC SUPERI OR PAVI NG CO. COLUMBI A ASPHALT & GRAVEL, |1
NELSON CREEK TO LYLE 1305 NE LAFAYETTE AVE 2000 E BEECH ST 3307 RI VER RD
00X305 97128- 4023 98901- 2147
PROJECT NH- 0014( 036) MCM NNI VI LLE ~ OR 971280766 YAKIMA WA 989091268 YAKIMA WA 989021169
COUNTY(S) : KLI CKI TAT, SKAVANI A CONTRACTOR NUMBER : 100118 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
64 TRAI NI NG
400. 0000 HR 1. 0000 1. 0000 0.00% 2.0000 100. 00 % 2.0000 100. 00 %
400. 00 400. 00 0 800. 00 400 800. 00 400
65 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
7, 500. 00 7,500. 00 7, 500. 00 7,500. 00
66 TRI MM NG AND CLEANUP
L.S. 31.58% 281.58% 294.74%
3, 800. 00 5, 000. 00 1, 200 14, 500. 00 10, 700 15, 000. 00 11, 200
67 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5. 00 5. 00 5. 00 5. 00
68 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-12.00 -12.00 -12.00 -12.00
69 SPILL PREVENTI ON PLAN
L.S. -33.33% 0.00% 33.33%
1, 500. 00 1, 000. 00 -500 1, 500. 00 0 2, 000. 00 500
CONTRACT TOTAL $3, 528, 230. 30 $2, 461, 273. 50 -30.24% $2, 796, 606. 80 -20.74% $3, 404, 093. 75 -3.52%



